सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA24482059769261T
Certificate Issued Date	:	18-Jun-2021 11:47 AM
Account Reference	:	NONACC (FI)/ kaksfcl08/ HEBBAL1/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0817641859512824T
Purchased by	:	ENTIRE ENTERPRISES
Description of Document	:	Article 12 Bond
Description	:	WORK AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER ELECTRICAL YALAHANKA ZONE
Second Party	:	ENTIRE ENTERPRISES
Stamp Duty Paid By	:	ENTIRE ENTERPRISES
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

Acharya Souharda Credit Co-Operative Ltd.

Authorised Signatory

Please write or type below this line

SUPPLIMENTARY AGREEMENT

000010

AGREEMENT NO. /2021-22

This Supplimentary AGREEMENT is made and executed on this the 01st day of FEBRUARY -2022 Bangalore, by and between BRUHAT BANGALORE MAHANAGARA PALIKE, represented by its Executive Engineer (Elecl.), Yelahanka Zone, Amruthhalli Main Road, Byatarayanpura, Bangalore-92, hereinafter called the BRUHAT BANGALORE MAHANAGARA PALIKE on the ONE PART, and M/s.Entire Enterprises, No 296 Keshava Nagara, Hubli Road, Gadaga- 582 103. Here in after called the CONTRACTOR of the OTHER PART

Contd....2

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding
2. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid
3. The onus of checking the legitimacy is on the users of the certificate
4. In case of any discrepancy please inform the Competent Authority.

Where as the Executive Engineer, Yelahanka Zone Administratively sanctioned an estimate for **Rs.10.00 Lakhs (Rs. Ten Lakhs only)** Vide No. A/S: **BBMP/EE/ELE/YZ/AS/50/19-20, Dated:18.12.2019,** & Technically sanctioned by the Executive Engineer (Elec.) Yelahanka Vide No:**BBMP/EE/ELE/YZ/TS/37/19-20, Dt:18.12.2019**, for the Work:- ***Annual maintenance of electrical Equipments and maintenance of Crematorium at Hebbal, Kempapura Ward-No 07.*** Estimate is based on the KPWD ELEC SR rates of 2019-20 and approved rates.

This is in continuation of the original agreement of the Executive Engineer, Electrical **Agreement No:000001/20-21, Dated:03.06.2020**, Where as this Electrical Agreement is Part and Parcel of the Original estimate and the awarded contractor as approved by the Chief Engineer Yelahanka Zone.

THIS DEED WITNESS AS FOLLOWS

a. The Contractor shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
b. Competent authority of BBMP will accord the Administrative Approval and Technical Sanction will be accorded by competent. The work will be completed within **60 Days** from the date of handing over of clear sites, release of funds with advance as per progress clearness of estimate, work order/ agreement whichever is later.
c. Defect liability period shall be 12 months for the above work from the date of completion of work (Final Bill).
d. If the rates of certain items of works not found in this PWD Electrical SR, then the same shall be obtained from SR of Minor Irrigation / National Highway/PRED/KUWS&DB/BESCOM.
e. The Contractor shall prepare bills as per execution and which shall be certified from BBMP authorities.
g. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
h. The sample Fittings, Poles, Cable etc., shall be got approved by the undersigned before executing the work.
i. The Contractor shall prepare bill, which will be certified by the Executive Engineer shall be sent to account section for payment.
j. Final bill shall be prepared by The Contractor and be certified by the Executive Engineer (Electrical) Yelahanka Zone. The BBMP shall clear the bill within 30 days from the date of submission of bill.

Service Taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and The Contractor the matter shall be referred to The Commissioner , BBMP, whose decision is final and binding.

WITNESSES

1. For JAICAB ELECTRICALS
PROPRIETOR

2.

For, Entire Enterprises
Surdeepa.
Contractor
CONTRACTOR

EXECUTIVE ENGINEER (Elecl.)
Yelahanka Zone,BBMP.